

ANNEX A

SECTION VIII. BILL OF QUANTITIES
RENOVATION OF DFPC PROVINCIAL STORE OUTLETS - LOT 2 ILOILO

ITEM NO.	DESCRIPTION	MATERIAL COST	UNIT	LABOR COST 35%	ESTIMATED	MARK-UPS (%)		TOTAL MARK-UP		VAT	TOTAL	TOTAL COST
					DIRECT COST	OCM	PROFIT	%	VALUE	5%	INDIRECT COST	
1	Painting Works: (Ceiling/Wall)		1 LOT			15%	10%	25%				
2	Flooring (office)		1 LOT			15%	10%	25%				
3	Temporary Enclosure		1 LOT			15%	10%	25%				
4	Cashier counter		1 LOT			15%	10%	25%				
5	Drop Ceiling		1 LOT			15%	10%	25%				
6	Store Front Façade											
7	Electrical Works		1 LOT			15%	10%	25%				
LUMP SUM												
8	Tarpaulin 3.0 mtr. X 10.0 mtr.		1 LOT				10%					
9	Dismantling existing Store Front Signages , Hauling and disposal.		1 LOT				10%					
10	Stripping of Vinyl tiles & disposal		1 LOT				10%					
11	Distmantling of existing ACCU & ACU		1 LOT				10%					
12	Supply & installation of Inverter Type Aircon units: 1 unit 1.0 HP & 1 unit 2.0 HP Wall Mounted; 1 unit 3 tons Ceiling Casette		1 LOT				10%					
13	Suppy & installation Signages (DUTY FREE PHILIPPINES & ITS MORE FUN IN THE PHILIPPINES) 2 units		1 LOT				10%					
14	Supply and Installation including preparation of flooring Vinyl Tiles.		1 LOT				10%					
										TOTAL PROJECT COST:		

 Signature over printed name
 Duly authorized to sign this Bill of Quantities for and on behalf of _____
 Date: _____

 Position