

**SECTION VIII. BILL OF QUANTITIES**  
**CONSTRUCTION OF DFPC LUXE STORE AUXILIARY AREA (FMD2021-01)**

ITEM No.	DESCRIPTION	MATERIAL	UNIT	LABOR COST	ESTIMATED	MARK-UPS (%)		TOTAL MARK-UP		VAT	TOTAL		TOTAL COST
		COST		35%	DIRECT COST	OCM	PROFIT	%	VALUE	5%	INDIRECT COST		
1	Temporary enclosure		1 LOT			15%	10%	25%					
2	Earthworks		1 LOT			15%	10%	25%					
3	Concrete Works		1 LOT			15%	10%	25%					
4	Plumbing Works		1 LOT			15%	10%	25%					
5	Roofing Works		1 LOT			15%	10%	25%					
6	Ceiling Works		1 LOT			15%	10%	25%					
7	Floor Finishes		1 LOT			15%	10%	25%					
8	Painting Works		1 LOT			15%	10%	25%					
9	Canopy		1 LOT			15%	10%	25%					
10	Wood Works		1 LOT			15%	10%	25%					
11	Electrical Works		1 LOT			15%	10%	25%					
<b>LUMPSUM ITEMS</b>													
12	Phenolic Board Door and Partition for Comfort Rooms		1 LOT				10%						
13	Building Permit		1 LOT										
14	Airconditioning Unit (2 units)		1 LOT				10%						
										<b>TOTAL PROJECT COST:</b>			

Name: \_\_\_\_\_  
 Legal Capacity: \_\_\_\_\_  
 Signature: \_\_\_\_\_  
 Duly authorized to sign the Bid for and behalf of: \_\_\_\_\_  
 Date: \_\_\_\_\_